

ADDENDUM



Incorporated County of Los Alamos
Procurement Division
101 Camino Entrada, Building 3
Los Alamos, NM 87544

This Addendum forms a part of the Solicitation documents and modifies the original Solicitation documents, as stated herein. All other provisions of the Solicitation documents remain unchanged. This Addendum is hereby made a part of the Solicitation documents to the same extent as those provisions contained in the original documents and all itemized listings thereof.

GENERAL INFORMATION

| | |
|----------------------------|--|
| To: | All holders of Solicitation documents for the below-referenced Solicitation. |
| Date: | March 21, 2025 |
| Addendum No.: | 7 |
| Solicitation No.: | IFB25-31 |
| Solicitation Title: | Bayo Non-Potable Booster Station Rehabilitation Project |
| Contact Name: | Jeffrey Culin |
| Contact Title: | Procurement Operations Manager |
| Contact Phone No.: | 505.661.4568 |
| Contact E-Mail: | jeffrey.culin@lacnm.us |

ACKNOWLEDGEMENT

Respondents are requested to acknowledge receipt of this Addendum by submitting a signed copy of page one (1) of this Addendum with Respondent's Bid or Proposal. Pursuant to NMSA 1978 §14-16-7, this acknowledgement may be signed by electronic signature.

I hereby acknowledge receipt of this Addendum.

| | | | |
|-----------------|--|-------------------|--|
| Name: | | Date: | |
| Title: | | Signature: | |
| Company: | | | |

(This space intentionally left blank)

MODIFICATIONS TO THE SOLICITATION AND/OR Q&A

Please note the modifications to the Solicitation and/or questions received and County's answers.

| Ref. No. | Modification and/or Question | Answers |
|-----------------|---|--|
| 1 | A reference to "Agreement, Article 4.01 A is listed in two locations in the Technical Specifications document, what is it referring to? | <p>The reference to Article 4.01 A was included in error two sections are amended as follows:</p> <p>Technical Specification section 01 11 00, Summary of Work, Paragraph 1.02(C)(1) Project includes a 180-day Ramp-Up Time (see Agreement, Article 4.01 A. for requirements).</p> <p>Technical Specification section 01 12 16, Work Sequence, Paragraph 1.02(A) Project includes a 180-Day Ramp-Up Time – See Agreement, Article 4.01, A. for requirements. Refer to Section 01 11 00 – Summary of Work, Part 1.02 C for Procurement of Materials and Equipment requirements.</p> |