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This Addendum forms a part of the Solicitation documents and modifies the original Solicitation documents, 

as stated herein.  All other provisions of the Solicitation documents remain unchanged.  This Addendum is 

hereby made a part of the Solicitation documents to the same extent as those provisions contained in the 

original documents and all itemized listings thereof.   

GENERAL INFORMATION 

To: All holders of Solicitation documents for the below-referenced Solicitation. 

Date: June 2, 2025 

Addendum No.: No. 2 

Solicitation No.: IFB25-45  

Solicitation Title: Trinity Drive Electric Replacement Project 

Contact Name: Kat Brophy 

Contact Title: Management Analyst 

Contact Phone No.: 505-662-8127 

Contact E-Mail: Kat.brophy@lacnm.us 

 

ACKNOWLEDGEMENT 

Respondents are requested to acknowledge receipt of this Addendum by submitting a signed copy of page 

one (1) of this Addendum with Respondent’s Bid or Proposal.  Pursuant to NMSA 1978 §14-16-7, this 

acknowledgement may be signed by electronic signature. 

 

I hereby acknowledge receipt of this Addendum. 

Name:  Date:  

Title:  Signature:  

Company:  

 

 

(This space intentionally left blank) 
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Mandatory Pre-Bid Conference Agenda 

Trinity Drive Electric Replacement Project 

IFB 25-45 

 

Monday, June 2, 2025 2:30 pm 

 

Attendee List 

 

NAME REPRESENTING PHONE E-MAIL 

Mike Lam Dub-L-EE 505-358-9108 mlam@dub-l-ee.com 

Trevor Howard McDade-Woodcock 505-884-0155 trevorhoward@mwieic.com 

Kyler Fetty Morton Electric 719-948-3097 k.fetty@morton-electric.com 

Mark Alderete Bixby Electric 505-350-1110 markalderete@bixbyelectric.com 

Ken Prior Morton Electric 719-948-3097 ken@morton-electric.com 

Dennis Astley Los Alamos County 505-662-8165 Dennis.astley@lacnm.us 

Stephen Marez Los Alamos County 505-780-0481 Stephen.marez@lacnm.us 

Kat Brophy Los Alamos County  505-662-8127 Kat.brophy@lacnm.us 

 

  

mailto:trevorhoward@mwieic.com
mailto:k.fetty@morton-electric.com
mailto:ken@morton-electric.com
mailto:Dennis.astley@lacnm.us
http://lacport/cpr/LogoLibrary/lac_email_sig_2x96dpi.png


Solicitation No. IFB25-45 Addendum No. 1 
Page 3 of 6 

Los Alamos County 

Trinity Drive Electric Replacement Project 

IFB25-45 

Meeting Agenda 

 

DATE: 06/02/2025 TIME: 2:30 p.m. 

LOCATION: 1000 Central Avenue, Suite 330, Los Alamos, NM 87544   

  

  

 

I. SIGN-IN AND INTRODUCTION 

a. Sign-in in sheet.   

 

b. Project: Trinity Drive Electric Replacement Project 

 

c. Owner:  Los Alamos County – Department of Public Utilities 

 

Mariano Montoya | Project Manager (Main Contact) 

mariano.montoya@lacnm.us (505) 663-1828 

 

Kat Brophy | Management Analyst (Procurement) 

Kat.brophy@lacnm.us | (505) 709-5030 

 

d. Engineer: Stephen Marez, PE | Deputy Utility Manager/ Engineer of Record 

stephen.marez@lacnm.us | (505) 662-8499 

 

Dennis Astley, PE, Engineering Manager 

dennis.astley@lacnm.us | 505-662-8165 

 

II. GENERAL REQUIREMENTS 

mailto:mariano.montoya@lacnm.us
mailto:Kat.brophy@lacnm.us
mailto:stephen.marez@lacnm.us
mailto:dennis.astley@lacnm.us
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a. Bid Requirements 
• Bid due date: Friday, June 6, 2025 at 2:00 pm Mountain Time 
• Bids received by the County will be publicly opened and read. 
• See IFB Sections: 

• 1.3.2 Required Bid Response Documents 
• 1.3.3 Bidder’s Bid Response Documents 
• 1.5.1 Bid Form 

1. Copies of Bid Documents and Addenda can be viewed at the following link: 
https://www.losalamosnm.us/Doing-Business/Procurement/Open-Solicitations ̀  

  
2. Documents associated with this bid should be accessed via the following link:  

https://losalamosnm.egnyte.com/fl/RviFfJopC5 
 

3. Bid Response emails should be directed to the following e-mail address below: 
lacbid@lacnm.us  

 
Project Overview: 

   The scope of work entails the installation of primary electric conduit, junction boxes and switch 
sleeves. The length of the project is approximately 1500’ along the south side of Trinity Drive (NM502) 
and 1100’ along the north side of NM502. The project involves trenching within the right of way (ROW) 
in NM502. State approved traffic control plans and devices, and County approved pavement cut and 
traffic control plan, will be required. Concrete and pavement will be removed, disposed of and 
replaced as part of the project. It is the contractor’s responsibility to secure a staging area for 
materials and equipment within the County of Los Alamos. The contractor will supply materials for 
the installation of the duct bank according to the provided design and Roles and Responsibilities 
documentation. 

 

III. CONTRACT REQUIREMENTS 
a. Contract Times 

• Substantial Completion: August 15, 2025 
• Final Completion: August 31, 2025 

b. Liquidated Damages: 
• $500 Per Calendar Day 

c. Permits: 
• NMDOT, LAC Traffic, LAC Road Cut, LAC sidewalk Replacement 

 
IV. CONSTRUCTION TIMES 

a. Construction operations between Monday and Friday, between 7:00 am to 7:00 pm. All 
safety measures shall be in place and maintained, including but not limited to road plates, 
trenching barricades, and traffic control signage at all times during construction. 
 

V. POTENTIAL ADDENDA ITEMS 
a. Pre-Bid Meeting Minutes 

https://www.losalamosnm.us/Doing-Business/Procurement/Open-Solicitations
https://losalamosnm.egnyte.com/fl/RviFfJopC5
mailto:lacbid@lacnm.us
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b. Response to Contractors Questions – last day for questions is 6 days prior to the date fixed 
for the opening of bids.  
 

VI. QUESTIONS/COMMENTS 
a. Send all questions in writing to stephen.marez@lacnm.us, 

mariano.montoya@lacnm.us and kat.brophy@lacnm.us.  
b. Only questions that are asked in writing will be answered in addenda. Any questions 

answered at this meeting or verbally outside of this meeting are for discussion purposes 
only and deemed non-binding.    

 

 

 

 

 

 

 

 

 

 (This section intentionally left blank) 
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MODIFICATIONS TO THE SOLICITATION AND/OR Q&A 

Please note the modifications to the Solicitation and/or questions received and County’s answers. 

Ref. 
No. 

Modification and/or Question Answers 

1 

Since this project does not require the 
installation of electrical wiring, can you tell 
me if this project will require a licensed 
electrical contractor for this project?  
 

This project does not require a licensed electrical 
contractor. 

2 

Is there a Geotech/soils/bore log available 
for this project? 
 

There is no Geotech/soils/bore log for this 
project. Any trenching costs are included in the 
bid form. 

3 

In areas where asphalt must be removed 
and base course installed, do you know the 
depth of the basecourse? 

No, the depth will be determined when asphalt is 
removed.  

4 Is a site map available 
Please see sheet E-2 of the technical 
specifications. 

5 

Will the bus stop at the corner of Trinity and 
Oppenheimer need to be removed to install 
conduit? 

No conduit will be installed immediately behind 
curb or in the roadway. 

6 
Will permits be paid for by Los Alamos 
County or the Contractor Contractor is responsible for securing all permits. 

7 

Has Los Alamos County applied for traffic 
permits from New Mexico Department of 
Transportation for the project? 

No, the contractor is responsible for securing all 
traffic permitting from New Mexico Department of 
Transportation. 

9 
Will a professional survey be need for this 
work and if so to what extent?  No, a survey will not be required. 

10 

If the trees die after we have completed the 
project due to root damage under the 
sidewalk will we have to replace them? 

No, root damage should be avoided as much as 
possible. Liability for the trees will not be 
Contractor’s responsibility. 

11 

Will Los Alamos County provide the 
compaction-concrete testing or it the 
Contractor responsible for providing the 
testing? The Contractor will be responsible for the testing. 

 

 


